

Riverbend Park Playground Replacement — Construction Contract

Parties	City of Riverton and Greenline Landscape Services (Contractor)
Awarded	August 12, 2025, City Council, lowest responsive bidder of three
Contract sum	\$612,400
Funding	Park impact fees; state per-capita park grant
Completion	Within 90 working days of notice to proceed

Scope

Remove the existing 1998 play structures and sand surfacing; install two inclusive play structures for ages 2–5 and 5–12, a ground-level sensory panel wall, a wheelchair-accessible merry-go-round, poured-in-place rubber surfacing throughout, shade sails, and four accessible picnic tables, per the plans approved by the Parks and Recreation Commission on March 4, 2025.

Payment

Item	Amount
Demolition and site preparation	\$46,800
Play structures, furnished and installed	\$318,500
Poured-in-place rubber surfacing	\$141,900
Shade structures	\$62,700
Site furnishings and accessible paths	\$42,500
Total contract sum	\$612,400

Andre Whitfield
City Manager

Luis Ferreira
Owner, Greenline Landscape Services